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EnV|ronmentaI R&M Total
Compliance

Island Conservation (Eradication Experts)
Salaries & Benefits

Project Leader/Eradication Expert $11,901 $15,990 $27,891

IC Executive Director $943 $1,964 $2,906

US Director $8,585 $2,547 $11,132

Project Support Coordinator $0 $12,025 $12,025

IT Manager $2,008 $856 $2,864

Science Writer $8,783 $580 $9,363

IC Field Biologists $0 $8,138 $8,138
Subtotal $32,219 $42,100 $74,319
Equipment

Traps $ 3,300 $3,300
Subtotal $0 $3,300 $3,300
Travel/Transport

Boat transport $0 $0 $0

Helicopter Support $0 $0 $0

Eradication expert pilot $0 $0 $0

Emergency evacuation insurance $0 $325 $325

Travel of Technical Experts $5,226 $6,972 $12,198

Housing of Technical Experts $1,620 $4,379 $5,999

Rental vehicle $0 $1,920 $1,920

Field per diem $1,031 $4,230 $5,261
Subtotal $7,877 $17,826 $25,703
Materials and Supplies

Radio Collars (House Mice) $0 $3,000 $3,000

Research Supplies: Helicopter PPE (Nomax

clothing, gloves, helmets, eye protection) $0 $1,124 $1,124

Bait stations $0 $0 $0

Bait and supplies $0 $2,025 $2,025

Bait shipping & helicopter bucket transport $0 $855 $855
Subtotal $0 $7,004 $7,004
Stakeholder Coordination and
Public Outreach Outreach Materials and Coordination $4,463 $0 $4,463
Subtotal $4,463 $0 $4,463
Grants to Others

Toxicological Analysis $0 $0 $0

Non-Target Bird Mitigation/Risk Analysis $0 $15,425 $15,425

Introduction Prevention Plan $0 $0 $0
Subtotal $0 $15,425 $15,425
Project Expenses

Professional services $1,883| $ 3,745 $5,628

Occupany expense $1,002| $ 2,220 $3,222

Project services $315] $ 767 $1,082
Subtotal $3,200 $6,732 $9,932
Island Conservation Subtotal $47,759 $92,387 $140,146
Island Conservation Overhead (2006: 30%; 2010: 15.7% of Sub-Total) $7,530 $14,567 $22,097
Island Conservation Contract Total $55,289 $106,954 $162,243
PRBO Contract (Island Biology Specialists) $0| $12,500] $12,500
Contracts (Pass-through) Total $55,289| $119,454] $174,743
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U.S. Fish and Wildlife Service (FWS)
FWS Operating Costs
FWS Project Manager $0 $38,945 $38,945
FWS Admin Support $0 $5,000 $5,000
Outboard Gas/QOil/Maintenance/Other $0 $3,000 $3,000
Final EA Printing $1,500 $0 $1,500
Introduction Prevention Plan $0 $0 $0
FWS Subtotal (Direct Costs) $1,500 $46,945 $48,445
FWS Indirect Cost Recovery
FWS Direct Cost Recovery (29.5%) $443 $13,849 $14,291
FWS Pass Through Recovery (6%) $3,317 $7,167 $10,485
FWS Total | | $67,961] $73,221
NOAA Intertidal Fish Surveys & Report | $0] $7,500] $7,500
PROJECT TOTAL [ $55,289] $194,915] $255,464




