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Environmental 
Compliance

R&M Total

Project Leader/Eradication Expert $11,901 $15,990 $27,891
IC Executive Director $943 $1,964 $2,906
US Director $8,585 $2,547 $11,132
Project Support Coordinator $0 $12,025 $12,025
IT Manager $2,008 $856 $2,864
Science Writer $8,783 $580 $9,363
IC Field Biologists $0 $8,138 $8,138

Subtotal $32,219 $42,100 $74,319

Traps 3,300$          $3,300
Subtotal $0 $3,300 $3,300

Boat transport $0 $0 $0
Helicopter Support $0 $0 $0
Eradication expert pilot $0 $0 $0
Emergency evacuation insurance $0 $325 $325
Travel of Technical Experts $5,226 $6,972 $12,198
Housing of Technical Experts $1,620 $4,379 $5,999
Rental vehicle $0 $1,920 $1,920
Field per diem $1,031 $4,230 $5,261

Subtotal $7,877 $17,826 $25,703

Island Conservation (Eradication Experts)
Salaries & Benefits

Equipment

Travel/Transport

Subtotal $7,877 $17,826 $25,703

Radio Collars (House Mice) $0 $3,000 $3,000

Research Supplies: Helicopter PPE (Nomax 
clothing, gloves, helmets, eye protection) $0 $1,124 $1,124
Bait stations $0 $0 $0
Bait and supplies $0 $2,025 $2,025
Bait shipping & helicopter bucket transport $0 $855 $855

Subtotal $0 $7,004 $7,004

Outreach Materials and Coordination $4,463 $0 $4,463
Subtotal $4,463 $0 $4,463

Toxicological Analysis $0 $0 $0
Non-Target Bird Mitigation/Risk Analysis $0 $15,425 $15,425
Introduction Prevention Plan $0 $0 $0

Subtotal $0 $15,425 $15,425

Professional services $1,883 3,745$          $5,628
Occupany expense $1,002 2,220$          $3,222
Project services $315 767$             $1,082

Subtotal $3,200 $6,732 $9,932

Island Conservation Subtotal $47,759 $92,387 $140,146

Island Conservation Overhead (2006: 30%; 2010: 15.7% of Sub-Total) $7,530 $14,567 $22,097

Island Conservation Contract Total $55,289 $106,954 $162,243

PRBO Contract (Island Biology Specialists) $0 $12,500 $12,500

Contracts (Pass-through) Total $55,289 $119,454 $174,743

Project Expenses

Materials and Supplies

Stakeholder Coordination and 
Public Outreach

Grants to Others
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U.S. Fish and Wildlife Service (FWS)
FWS Operating Costs

FWS Project Manager $0 $38,945 $38,945
FWS Admin Support $0 $5,000 $5,000
Outboard Gas/Oil/Maintenance/Other $0 $3,000 $3,000
Final EA Printing $1,500 $0 $1,500
Introduction Prevention Plan $0 $0 $0

FWS Subtotal (Direct Costs) $1,500 $46,945 $48,445

FWS Indirect Cost Recovery
FWS Direct Cost Recovery (29.5%) $443 $13,849 $14,291
FWS Pass Through Recovery (6%) $3,317 $7,167 $10,485

FWS Total $67,961 $73,221

NOAA Intertidal Fish Surveys & Report $0 $7,500 $7,500

PROJECT TOTAL $55,289 $194,915 $255,464


